
THIS ITEM HAS BEEN DESIGNATED AS A COMPLEX CRITICAL COMPONENT AND
ISSUBJECT TO ENHANCED MATERIALS MANAGEMENT, SUPPLIER QUALITY AND
ENGINEERING OVERSIGHT.  MATERIAL IS SUBJECT TO IN-PROCESS 
INSPECTIONS THROUGHOUT THE ENTIRE MANUFACTURING PROCESS. 
INSPECTIONS MAY INCLUDE, BUT ARE NOT LIMITED TO, PIECE PART 
INSPECTIONS, WITNESSING SPECIFIC MANUFACTURING OPERATIONS, 
ASSEMBLY AND TEST.
EXAMPLES OF INSPECTION HOLD POINTS INCLUDE THE FOLLOWING:

SPECIAL PROCESSES (I.E. WELDING, NDT, HEAT TREATMENT)
TESTING (E.G. FIRST ARTICLE, ACCEPTANCE, SHOCK/VIBE
QUALIFICATION,
PRODUCTION)
COMPLEX MACHINING OPERATIONS
CRITICAL DIMENSIONAL INSPECTION
KNOWN DISCREPANCIES/NON-CONFORMANCES ASSOCIATED WITH THE PART OR
ASSEMBLY
COMPLEX ASSEMBLY OPERATIONS

SUPPLIER TECHNICAL ASSESSMENTS MAY BE CONDUCTED TO VERIFY THAT
THE
SUPPLIER HAS THE CAPACITY AND CAPABILITY TO MEET ALL TECHNICAL
AND
QUALITY REQUIREMENTS.

THIS PART DESIGNATION REQUIRES THAT A KICK-OFF MEETING BE
CONDUCTED
WITHIN 60 DAYS OF PURCHASE ORDER AWARD TO ENSURE ALL ASPECTS OF
THE
ORDERING DATA HAVE BEEN REVIEWED AND ADDRESSED BY THE SUPPLIER. 
THE
KICK-OFF MEETING WILL ADDRESS BUT SHALL NOT BE LIMITED TO THE
FOLLOWING:

COMPONENT APPLICATION AND CRITICALITY
MANUFACTURING AND ASSEMBLY PLAN
KEY MILESTONES AND CRITICAL PATH MATERIAL
QUALITY AND PRODUCTION OVERSIGHT
HISTORICAL PERFORMANCE AND CONCERNS
LESSONS LEARNED
IMPROVEMENT OPPORTUNITIES
CURRENT MANUFACTURING STATUS FOR EXISTING ORDERS

A FOLLOW-UP MEETING WILL BE SCHEDULED 30 DAYS AFTER THE KICK-OFF
MEETING OR RECEIPT OF CRITICAL PATH MATERIAL, WHICHEVER IS LATER,
 TO REVIEW ANY CONCERNS IDENTIFIED DURING THE KICK-OFF MEETING
AND
ESTABLISH THE CUSTOMER OVERSIGHT AND SUPPORT PLAN THROUGH
CONTRACT
COMPLETION.



BUYER WILL SPECIFY THE REQUIRED INSPECTION HOLD POINTS WITHIN THE
 PART ORDERING DATA.  IF THE INSPECTION HOLD POINTS ARE UNCLEAR
OR 
NEED CLARIFICATION, SELLER SHALL SUBMIT A VENDOR INFORMATION
REQUEST 
FOR DISPOSITION.


