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This revision history is provided for convenience and does not alleviate the supplier’s
responsibility with understanding and complying with the full coded note. 
Change from Revision C001 is to include subcontractors, provided consistent terminology for
Buyer and Seller, and provision for informing NNS of change after completion of the technical
assessment.
Bolded font indicates changed/added content.
[Text deleted] inserted in the document indicates the removal of content.

This part is designated by the [Text deleted] Buyer as complex/critical (C/C).  It requires an
increased level of assurance that all technical requirements and certifications are understood
and satisfied.  The [Text deleted] Buyer will perform (at [Text deleted] Buyer’s option) a
rigorous technical assessment of the [Text deleted] Seller’s or Seller’s subcontractors’
capability, understanding, and experience prior to (or after) Purchase Order award, including
but not limited to the following areas:

 program/project management
 technician/craftsmen qualifications
 work control processes
 material control processes
 manufacturing controls (planning, machining, fabrication, etc)
 [Text deleted] Subcontractor oversight/management
 welding and inspection qualifications
 quality management system
 final assembly
 testing and certification

The [Text deleted] Buyer will schedule a pre-award meeting to discuss requirements and
detailed expectations, at Seller’s convenience. [Text deleted] Buyer will hold (at [Text deleted]
Buyer’s option) a Kickoff meeting upon award of the Purchase Order.

The [Text deleted] Buyer will contact the Seller to initiate and set up actions required to satisfy
C/C requirements.  Seller shall direct requests for a pre-award meeting or other
questions/actions regarding these C/C requirements [Text deleted] to the Supply Chain
Procurement representative.

The Seller shall make the Buyer aware of changes in Seller’s organization or operations
affecting this contract, including changes in subcontractors utilized, after the completion of
the technical assessment.


