

Coded Note Number: **Y2600**

Revision: **C003**

Date: **October 25, 2017**

Title: **COMPLEX / CRITICAL PART (C/C)**

This revision history is provided for convenience and does not alleviate the supplier's responsibility with understanding and complying with the full coded note.

Change from Revision C002 – Editorial change to reformat to current standard.

Bolded font indicates changed/added content.

[Text deleted] inserted in the document indicates the removal of content.

This part is designated by the Buyer as complex/critical (C/C). It requires an increased level of assurance that all technical requirements and certifications are understood and satisfied. The Buyer will perform (at Buyer's option) a rigorous technical assessment of the Seller's or Seller's subcontractors' capability, understanding, and experience prior to (or after) Purchase Order award, including but not limited to the following areas:

- program/project management
- technician/craftsmen qualifications
- work control processes
- material control processes
- manufacturing controls (planning, machining, fabrication, etc)
- Subcontractor oversight/management
- welding and inspection qualifications
- quality management system
- final assembly
- testing and certification

The Buyer will schedule a pre-award meeting to discuss requirements and detailed expectations, at Seller's convenience. Buyer will hold (at Buyer's option) a Kickoff meeting upon award of the Purchase Order.

The Buyer will contact the Seller to initiate and set up actions required to satisfy C/C requirements. Seller shall direct requests for a pre-award meeting or other questions/actions regarding these C/C requirements to the Supply Chain Procurement representative.

The Seller shall make the Buyer aware of changes in Seller's organization or operations affecting this contract, including changes in subcontractors utilized, after the completion of the technical assessment.