
A RELIABILITY PREDICTION REPORT IN ACCORDANCE
WITH THE GUIDELINES OF MIL-STD-756B SHALL BE
PROVIDED TO SHOW PREDICTED CONFORMANCE TO THE
REQUIRED MEAN-TIME-BETWEEN-FAILURE (MTBF)
DESIGN GOAL IN THE COMPONENT PROCUREMENT
SPECIFICATION.  A PRELIMINARY REPORT SHALL BE
PROVIDED FOR APPROVAL PRIOR TO THE BUYER
AUTHORIZING THE COMPONENT RELEASE FOR
MANUFACTURE.  A FINAL REPORT SHALL BE
PROVIDED REPRESENTING THE "AS-BUILT"
CONDITION.

THE REPORTS SHALL BE SIGNED AND DATED BY THE
SELLER'S AUTHORIZED REPRESENTATIVE.

PRELIMINARY AND FINAL REPORTS WILL REQUIRE
THE BUYER'S APPROVAL PRIOR TO THE
SHIPMENT OF MATERIAL AND SHALL BE ACCOMPANIED
BY A VENDOR PROCEDURE APPROVAL REQUEST (VPAR,
FORM 84-01-2974).

FOR PURCHASE ORDERS THAT ORIGINATE FROM
NEWPORT NEWS SHIPBUILDING,
4101 WASHINGTON AVE,
NEWPORT NEWS, VA.  23607,
YOU ARE REQUESTED TO FORWARD ALL UNAPPROVED SOFTWARE
DELIVERABLES IDENTIFIED HEREIN AS FOLLOWS:                   

 PURCHASE ORDERS WHOSE LINE ITEM "MATERIAL GROUP" IS   
 IDENTIFIED AS CM-I, CM-III, CM(-), CM-A OR CM-FAC:

     DEPARTMENT E89, BLDG 600/1                        
     ATTN:  SOFTWARE COORDINATOR                       

 PURCHASE ORDERS WHOSE LINE ITEM "MATERIAL GROUP" IS    
 IDENTIFIED OTHER THAN CITED ABOVE:

     DEPARTMENT E45(VCS), BLDG 600/2                   
     ATTN" SOFTWARE COORDINATOR                        

 SOFTWARE DELIVERABLES PREVIOUSLY APPROVED SHALL BE    
 PROVIDED AS PART OF THE HARDWARE DELIVERABLES.


