
MAINTAINABILITY PREDICTION REPORT IN
ACCORDANCE WITH MIL-HDBK-472B, PROCEDURE
II, PART A, SHALL BE PROVIDED TO SHOW
PREDICTED CONFORMANCE TO THE REQUIRED
MEAN TIME-TO-REPAIR (TTR) DESIGN GOAL IN THE
COMPONENT PROCUREMENT SPECIFICATION.
A PRELIMINARY REPORT SHALL BE PROVIDED FOR
APPROVAL PRIOR TO THE BUYER AUTHORIZING
THE COMPONENT RELEASE FOR MANUFACTURE.
A FINAL REPORT SHALL BE PROVIDED REPRESENTING
THE "AS-BUILT" CONDITION.

THE REPORTS SHALL BE SIGNED AND DATED BY THE
SELLER'S AUTHORIZED REPRESENTATIVE.

PRELIMINARY AND FINAL REPORTS WILL REQUIRE
THE BUYER'S APPROVAL PRIOR TO THE SHIPMENT OF
MATERIAL AND SHALL BE ACCOMPANIED BY A VENDOR
BY A VENDOR PROCEDURE APPROVAL REQUEST (VPAR,
FORM 84-01-2974).

FOR PURCHASE ORDERS THAT ORIGINATE FROM
NEWPORT NEWS SHIPBUILDING,
4101 WASHINGTON AVE,
NEWPORT NEWS, VA.  23607,
YOU ARE REQUESTED TO FORWARD ALL UNAPPROVED SOFTWARE
DELIVERABLES IDENTIFIED HEREIN AS FOLLOWS:                   

 PURCHASE ORDERS WHOSE LINE ITEM "MATERIAL GROUP" IS   
 IDENTIFIED AS CM-I, CM-III, CM(-), CM-A OR CM-FAC:

     DEPARTMENT E89, BLDG 600/1                        
     ATTN:  SOFTWARE COORDINATOR                       

 PURCHASE ORDERS WHOSE LINE ITEM "MATERIAL GROUP" IS    
 IDENTIFIED OTHER THAN CITED ABOVE:

     DEPARTMENT E45(VCS), BLDG 600/2                   
     ATTN" SOFTWARE COORDINATOR                        

 SOFTWARE DELIVERABLES PREVIOUSLY APPROVED SHALL BE    
 PROVIDED AS PART OF THE HARDWARE DELIVERABLES.


