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PROVISIONING TECHNICAL DOCUMENTATION (PTD),
ONBOARD REPAIR PARTS (OBRP), SPECIAL TOOLS
AND TEST EQUIPMENT ARE NOT REQUIRED TO BE
FURNISHED BY THIS PURCHASE ORDER. PTD, IF
REQUIRED, WILL BE PREPARED BY THE SHIPYARD.
OBRP, SPECIAL TOOLS AND TEST EQUIPMENT, IF
REQUIRED, WILL BE DETERMINED BY THE NAVY'S
APPROVAL ACTION OF PTD PREPARED BY THE
SHIPYARD.

BY ACCEPTANCE OF THIS ORDER THE VENDOR AGREES
TO THE FOLLOWING:

1. PROVIDE TECHNICAL ASSISTANCE IN IDEN-
TIFYING OBRP, SPECIAL TOOLS AND
TEST EQUIPMENT REQUIRED TO MAINTAIN,
REPAIR OR OVERHAUL EQUIPMENTS/COMPONENTS
(E/CS) SPECIFIED IN THIS ORDER.

2. FOR E/CS SPECIFIED IN THIS ORDER AND ONLY
WHEN REQUESTED BY NNS, PROVIDE ADDITIONAL
TECHNICAL DATA AND INFORMATION SUCH THAT
NNS CAN DEVELOP PROVISIONING PARTS LISTS
IN ACCORDANCE WITH MIL-STD-1552 AND MIL-
STD-1561: AND, THE NAVY CAN CATALOG,
CODE, AND ASSIGN NATIONAL STOCK
NUMBERS TO THE E/CS AND ALL OF THEIR
WEARABLE AND REPLACEABLE PIECE PARTS,
SPECIAL TOOLS AND TEST EQUIPMENT. THE
ADDITIONAL TECHNICAL DATA AND INFORMATION
REQUESTED MAY CONSIST OF ONE OR MORE OR
THE FOLLOWING DATA ELEMENTS:
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3. ACCEPT A LATER MODIFICATION TO THIS
ORDER OR A SEPARATE ORDER FROM THIS
COMPANY OR THE GOVERNMENT FOR OBRP, SPE-
CIAL TOOLS, OR TEST EQUIPMENT THE
GOVERNMENT MAY REQUIRE TO MAINTAIN,
REPAIR OR OVERHAUL E/CS SPECIFIED IN
THIS ORDER.

THE VENDOR AGREES TO THE ABOVE PROVIDED THAT
THE REQUEST FOR ASSISTANCE, ADDITIONAL
TECHNICAL DATA AND INFORMATION, OR AN ORDER
FOR OBRP, SPECIAL TOOLS OR TEST EQUIPMENT

IS RECEIVED BY THE VENDOR WITHIN 180 DAYS
AFTER THE FINAL ACCEPTANCE BY THE NAVY OF

THE VESSEL USING E/CS SPECIFIED IN THIS ORDER
FOR CONSTRUCTION.





