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Provisioning Technical Documentation (PTD), Onboard Repair Parts (OBRP), special
tools and test equipment are not required to be furnished by this purchase order. PTD,
if required, will be prepared by the shipyard. OBRP, special tools and test equipment, if
required, will be determined by the Navy's approval action of PTD prepared by the
shipyard.

By acceptance of this order the vendor agrees to the following:

Provide technical assistance in identifying OBRP, special tools and test
equipment required to maintain, repair or overhaul Equipments/Components
(E/CS) specified in this order.

For E/CS specified in this order (and only when requested by NNS) provide
additional technical data and information such that NNS can develop
provisioning parts lists in accordance with MIL-STD-1552 and MIL-STD-1561;
and, the Navy can catalog, code, and assign National Stock Numbers to the
E/CS and all of their wearable and replaceable piece parts, special tools and test
equipment. The additional technical data and information requested may consist
of one or more of the following data elements:

Price

Failure Factor 1
Production Lead Time
Shelf Life

Special Material Content
Turn Around Time
Maximum Allowable Operating Time
Maintenance

Failure Factor 3

Length

Width

Height
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m. Weight

Accept a later modification to this order or a separate order from this company or
the government for OBRP, special tools, or test equipment the government may
require to maintain, repair or overhaul E/CS specified in this order.

The vendor agrees to the above provided that the request for assistance, additional
technical data and information, or an order for OBRP, special tools or test equipment is
received by the vendor within 180 days after the final acceptance by the Navy of the
vessel using E/CS specified in this order for construction.



